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4.  ISSUING OFFICE I CERTIFY THAT I HAVE OPENED, READ, AND RECORDED ON THIS ABSTRACT

ALL OFFERS RECEIVED IN RESPONSE TO THIS SOLICITATION.
DISTRICT ENGINEER
PORTLAND DISTRICT, CORPS OF ENGINEERS SIGNATURE DATE SIGNED
P.O. BOX 2946
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5.  PROJECT TITLE 8. GOVERNMENT ESTIMATE  9. OFFERS

(CHECK A, B, OR C AND COMPLETE NO.1 NO.2 NO.3
SWING BRIDGE BEARING REPLACEMENT D, E, AND F.) A. OFFEROR A. OFFEROR A. OFFEROR

 Northwest Industrial Contractors Mark Heuett General Contractor Donald B Murphy Contractors
 A. HIRED LABOR PO Box 1026 616 W.N. St./PO Box 350 1220 SO 356TH ST

Camas, WA 98607 Enterprise, OR  97828 Federal Way, WA  98003-7464
B. REASONABLE CONTRACT B. BID SECURITY B. BID SECURITY B. BID SECURITY

X     (WITHOUT PROFIT) YES YES YES
C.  REASONABLE CONTRACT C. ADDENDA  ACKNOWLEDGEDC. ADDENDA ACKNOWLEDGEDADDENDA ACKNOWLEDGED
     (INCLUDING PROFIT) YES YES YES

6.  NUMBER OF ADDENDA ISSUED 1        SB          SB     LB     
7A.
ITEM 7B. DESCRIPTION OF OFFERED ITEM 7C. EST D. E. UNIT F. ESTIMATED D. UNIT F. ESTIMATED D. UNIT F. ESTIMATED D. UNIT F. ESTIMATED
NO. QUANTITY UNIT PRICE AMOUNT PRICE AMOUNT PRICE AMOUNT PRICE AMOUNT

1
MANDATORY BID ITEMS                                                                                                                
Mobilization and Demobilization 1 Job 20,013.00$          13,792.80$          35,000.00$        11,369.00$          

2 Center Pivot Bearing Installation 1 Job 111,209.00$        57,561.60$          35,000.00$        63,400.00$          

3 Balance Wheel Work 1 Job 112,141.00$        34,364.40$          73,000.00$        59,000.00$          

AS DIRECTED BID ITEMS

4 Balance Wheel Re-Shimming Per Wheel 7 Ea. 1,008.80$          7,061.60$            869.50$        6,086.50$           1400 9,800.00$          780.00$        5,460.00$           

5 Steel Ballast 10 Ton 1,295.85$          12,958.50$          1,230.00$      12,300.00$          20.00$          200.00$            2,300.00$     23,000.00$          

6 Bridge Balancing 1 Job 6,329.00$            6,784.80$           8,000.00$          2,000.00$           

7 Services of a Skilled Craftsman 120 Hrs. 95.23$               11,427.60$          55.00$          6,600.00$           60 7,200.00$          85.00$          10,200.00$          

8 -$                    -$                  -$                    

9 -$                    -$                    -$                  -$                    

10 -$                    -$                    -$                  -$                    

11 -$                    -$                    -$                  -$                    

12 -$                    -$                    -$                  -$                    

13 -$                    -$                    -$                  -$                    

14 -$                    -$                    -$                  -$                    

15 -$                    -$                    -$                  -$                    

-$                    -$                    -$                  -$                    
TOTAL SCHEDULE NO. 1 281,139.70$        137,490.10$        168,200.00$      174,429.00$        
ACCEPTANCE LIMITATION - DAYS
INFORMALITIES

NSN 7540-01-150-0981 1419-101 STANDARD FORM  1419 (10-3)

M CUTTER R H GROVER, INC APPLIED MECHANICAL TEC RELIANCE ELECTRIC MACHINERY INSTALLATION AND MAINTENANCE
PO BOX 87206 9550 DERBY DRIVE 6002 137TH PL SW 2315 NW PO BOX 13157
VANCOUVER, WA  98687 PO BOX 18010 EDMONDS, WA  98026 PORTLAND, OR  97210-2116 MILL CREEK, WA  98082-1157
$177,700.00 MISSOULA, MONTANA 59808 $199,805.00 $214,411.00 $255,434.98

$183,023.00


